



COMMERCIAL & TECHNICAL PROPOSAL

Software Engineering & Technology Delivery

PROPOSAL CONTROL	DETAIL
Prepared for	[CLIENT LEGAL NAME]
Project / Engagement	[PROJECT NAME]
Proposal Reference	DL-PRO-[NUMBER]
Version	1.0
Date	[DATE]
Validity	30 calendar days
Classification	Commercial Confidential

Complexity distilled. Technology delivered.

MASTER TEMPLATE — retain only the sections applicable to the specific client engagement.

1. EXECUTIVE SUMMARY

DISTILLOGIC TECHNOLOGIES is pleased to submit this proposal for the delivery of the identified project, work package or engineering requirement.

EXECUTIVE SUMMARY

[Summarise the client need, the proposed response and the intended outcome.]

MAIN DELIVERABLES

[MAIN DELIVERABLE 1]
[MAIN DELIVERABLE 2]
[MAIN DELIVERABLE 3]
[MAIN DELIVERABLE 4]

DELIVERY MODEL / START / DURATION

[FULL PROJECT / WORK PACKAGE / DEDICATED TEAM / T&M; / MANAGED SERVICE]
[ESTIMATED START DATE] · [X WEEKS / MONTHS]

2. UNDERSTANDING OF THE REQUIREMENT

Record the requirement as currently understood and validate it with the Client before mobilisation.

PRIMARY OBJECTIVE

[CLEAR DESCRIPTION OF CLIENT REQUIREMENT]

EXPECTED OUTCOME

[DESCRIBE EXPECTED BUSINESS OR TECHNICAL OUTCOME]

3. PROPOSED SCOPE

Define the activities and measurable deliverables included in the engagement.

Deliverable	Description	Acceptance Basis
[Deliverable 1]	[Description]	[Acceptance criteria]
[Deliverable 2]	[Description]	[Acceptance criteria]
[Deliverable 3]	[Description]	[Acceptance criteria]

IN-SCOPE SERVICES

[WORKSTREAM 1 — activities]
[WORKSTREAM 2 — activities]
[WORKSTREAM 3 — activities]

4. OUT OF SCOPE

Unless expressly included in the final Statement of Work, list all material exclusions.

EXCLUSIONS

[Additional integrations, licences, infrastructure, data migration, travel, production support or other exclusions.]

5. DELIVERY APPROACH

The proposed lifecycle may be adapted to the Client's engineering and governance standards.

- Discovery & Confirmation — objectives, dependencies, scope and acceptance criteria.
- Architecture & Technical Design — solution, integration, data flow, security and planning.
- Engineering — development, integration, source control, review and documentation.
- Quality Assurance — functional, integration and release validation.
- Deployment & Acceptance — staging, UAT, production and formal acceptance.
- Transition / Ongoing Support — handover, knowledge transfer and maintenance where applicable.

6. DELIVERY LIFECYCLE

Requirements → Architecture → Development → Code Review → Testing → Deployment → Monitoring → Continuous Improvement

7. PROPOSED TEAM

Team composition is confirmed following final technical review.

Role	Seniority	Allocation	Responsibility
[Solution Architect]	[Lead]	[% / days]	Architecture
[Technical Lead]	[Senior]	[% / FTE]	Technical leadership
[Engineer]	[Mid/Senior]	[FTE]	Engineering
[QA / DevOps / PM]	[Level]	[% / FTE]	Quality / delivery

8. TECHNOLOGY ENVIRONMENT

Technology selection remains aligned with the Client's architecture, requirements and operational environment.

APPLICATION / FRONTEND / DATABASE

[Java / .NET / Node.js / Python] · [React / Angular / Vue / Next.js] · [Database]

CLOUD / INTEGRATION / DEVOPS

[Azure / AWS / GCP] · [REST / GraphQL / Kafka] · [GitHub / Azure DevOps / GitLab]

9. PROJECT GOVERNANCE

Describe project meetings, technical reviews, progress reporting, risk management, issue escalation and commercial review.

GOVERNANCE MODEL

[Cadence, participants, artefacts and escalation path.]

10. COMMUNICATION MODEL

The Parties nominate authorised contacts for commercial, project, technical, scope, acceptance and escalation decisions.

CHANNELS AND CONTACTS

[Microsoft Teams / Slack / email / Jira / other approved channels]

11. CLIENT RESPONSIBILITIES

Successful delivery depends on timely Client participation.

- Stakeholder access and timely requirements.
- System access, credentials, environments and test data.
- Technical documentation and third-party coordination.
- Timely review, acceptance and commercial approvals.

12. ASSUMPTIONS

Document the material assumptions upon which scope, schedule and pricing rely.

ASSUMPTIONS

[ASSUMPTION 1]
[ASSUMPTION 2]
[ASSUMPTION 3]

13. DEPENDENCIES

Dependencies outside DISTILLOGIC’s control may affect delivery dates and effort.

DEPENDENCIES

[DEPENDENCY 1]
[DEPENDENCY 2]
[DEPENDENCY 3]

14. INDICATIVE DELIVERY PLAN

The final schedule is confirmed during mobilisation.

Phase	Duration	Target Completion
Discovery / Confirmation	[X weeks]	[Date]
Architecture / Design	[X weeks]	[Date]
Development	[X weeks]	[Date]
Testing / UAT	[X weeks]	[Date]
Production / Handover	[X weeks]	[Date]

15. COMMERCIAL MODEL

Retain the commercial model applicable to the actual engagement.

SELECTED MODEL

[FIXED PRICE / TIME & MATERIALS / DEDICATED TEAM / CAPPED T&M; / MONTHLY RETAINER]

16. COMMERCIAL PRICING

All values are exclusive of VAT and applicable taxes unless expressly stated otherwise.

Commercial option	Rate / Value	Capacity / Milestone	Amount
[Fixed-price / T&M; / Team]	€[X]	[Details]	€[TOTAL]
[Role / Milestone]	€[X]	[Details]	€[X]
[Role / Milestone]	€[X]	[Details]	€[X]

17. PRICING BASIS

Pricing reflects the current scope, team, duration, delivery responsibility, seniority, technology, mobilisation, payment terms and identified risks.

18. PAYMENT TERMS

Unless otherwise agreed, payment is due Net 30 from a valid and undisputed invoice. Mobilisation payments may apply where significant capacity is reserved.

19. INVOICING

Invoices may be monthly, milestone-based, mobilisation-based, recurring-capacity based or based on approved T&M; effort.

20. PURCHASE ORDER

Where required, a valid Purchase Order or equivalent written authorisation is normally required before material billable work begins.

21. COMMERCIAL FLEXIBILITY

Terms may change with scope, team, duration, delivery responsibility, mobilisation, payment terms, location or contractual risk. Long-term commitments and framework relationships may support blended arrangements.

22. EXPENSES

Approved travel, accommodation, transport, visas, third-party services and project-specific licences may be invoiced separately unless included.

23. TAXES

All quoted prices are exclusive of VAT and applicable taxes unless expressly stated otherwise.

24. CHANGE CONTROL

Material changes require written definition of the requested change, technical impact, schedule impact and commercial impact before implementation.

25. ACCEPTANCE

The Client should accept or materially reject deliverables against agreed criteria within [5–10] business days. Any deemed acceptance mechanism belongs in final contracts.

26. INTELLECTUAL PROPERTY

Each Party retains its pre-existing intellectual property. Project-specific ownership and licensing are governed by the MSA and/or SOW.

27. CONFIDENTIALITY

Confidential information and this proposal are handled under the applicable NDA, final agreements and law.

28. DATA PROTECTION

Where personal data is involved, the Parties comply with applicable obligations and enter any required Data Processing Agreement.

29. SECURITY

Identify applicable controls for access, authentication, secrets, dependencies, code review, testing, encryption, logging and auditability.

30. RESOURCE PROTECTION

CVs and resource information are confidential. Non-solicitation, direct-hire and conversion arrangements are governed contractually.

31. PROPOSAL VALIDITY

This proposal remains valid for 30 calendar days unless otherwise stated. Pricing, availability and dates may require reconfirmation after expiry.

32. CONTRACTUAL DOCUMENTATION

The engagement may be governed by an NDA, MSA, SOW, Purchase Order, Call-Off, DPA and approved Change Requests.

33. MOBILISATION CONDITIONS

Mobilisation is subject to execution of required agreements, receipt of any PO or mobilisation payment, resource confirmation, access readiness and Client onboarding.

34. NEXT STEPS

Use a clear, numbered path from proposal review to delivery commencement.

Step	Action
01	Confirm scope and technical questions
02	Confirm delivery model and team
03	Confirm final commercial terms
04	Finalise contractual documentation
05	Complete mobilisation
06	Commence delivery

CONTACT

DISTILLOGIC TECHNOLOGIES	CONTACT DETAIL
Website	distillogic.gr
Commercial Contact	info@distillogic.gr
Project Contact	info@distillogic.gr
Telephone	Available on request
Location	Patras, Greece · European Union

35. PROPOSAL ACCEPTANCE

Retain this page only where the proposal is intended to serve as formal commercial acceptance. Final contractual documents may still be required.

FOR DISTILLOGIC TECHNOLOGIES	FOR [CLIENT COMPANY]
Name: Spiros Melas Title: Managing Director	Name: _____ Title: _____
Signature: _____ Date: _____	Signature: _____ Date: _____

DOCUMENT CONTROL

FIELD	VALUE
Document Reference	DL-PRO-[NUMBER]
Version	1.0
Classification	Commercial Confidential
Template status	Master — adapt per engagement

Complexity distilled. Technology delivered.